STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 31

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

12/ 14/ 06
12-043214
12- ORA-74-13.3/16.6

ENG NEERS EST

RAS

Bl D TOTAL

32, 709, 900. 70

36, 496, 094. 00

36, 744, 168. 00

37, 256, 926. 50

37,590, 818. 50

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY NEAR SAN JUAN HOT

SPRI NGS FROM SAN JUAN CANYON
BRI DGE TO RI VERSI DE COUNTY L

I NE

Bl D245
PACE 1
12/ 19/ 06
CONTRACT CODE "A '
123 CONTRACT | TEMS

HB1

W DEN ROADWAY AND BRI DGES

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

40, 440, 000

33,907, 666. 00 AMOUNT UNDER

Bl DDER | D

0. 0%

TOTAL NUMBER OF WORKI NG DAYS

1,197, 765. 30

FEDERAL AlD ACST- PO74- (050) E
P- PO74- (050) E

1060
PERCENT UNDER EST 3. 53

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BRENT ENG NEERI NG | NC

81 SHI ELD
I RVINE CA 92618
F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

SEMA CONSTRUCTI ON | NC

6 ORCHARD STE 150
LAKE FOREST CA 92630

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509- 2405

949 679-5630
00813979

FAX 949 679- 6390

760 727-9767
00772589

FAX 760 727-9803

949 470- 0500
00657770

FAX 949 829-0100

949 252- 0441
00615876

FAX 949 252-0266

951 684-5360
00140069

FAX 951 788-2449



12- 043214
12-ORA-74-1
12/ 14/ 06

37, 801, 202. 00

41, 229, 669. 00

5

6

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

360 693-1478
00433176
FAX 360 693-5582

714 835-4612
00484452
FAX 714 835-2186

Bl D245
PAGE 2
12/ 19/ 06



12- 043214 Bl D245

12-ORA-74-1 PAGE 3

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AVERI CAN ASPHALT PAVI NG
CORONA CA
AUGUST CONSTRUCTI ON | NC ROCK ANCHORS AND PI LI NGS
LOS ANGELES CA
GROUND SERVI CE TECHNOLOGY TEMPORARY ERGCSI ON CONTROL AND FENCI NG
ESCONDI DO CA
SUDHAKAR COVPANY STRI PI NG

LOS ANGELES CA

SUPERI OR GUNI TE SHOTCRETE, ARCH TECTUAL AND STAI NED CONCRETE
LAKEVI EW TERRACE CA



12- 043214 Bl D245

12-ORA-74-1 PAGE 4

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER RAI LS AND RELATED ( PARTI AL)

CH NO HILLS CA
ALL AMERI CAN ASPHALT ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
CORONA CA
DB M ANCHOR ASSEMBLY, M CRCPILE AND RELATED ( PARTI AL)
VI STA CA
DB M CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
VI STA CA
D C HUBBS FENCI NG, METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
YUCAI PA CA
ECN BLASTI NG AND RELATED ( PARTI AL)
GARDEN GROVE CA
PACI FI C RESTORATI ON GROUP | NC ERCSI ON CONTRCL AND RELATED ( PARTI AL)
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
POMAY CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND RELATED ( PARTI AL)
PONAY CA
SUDHAKAR COVPANY STRI PI NG AND RELATED ( PARTI AL)
RI ALTO CA
SUPERI OR GUNI TE SHOTCRETE AND RELATED ( PARTI AL)

LAKEVI EW TERRACE CA
CONTI NUED ON NEXT PAGE



12- 043214
12-ORA-74-1
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 19/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
CHI NO HI LLS CA

ALL AVERI CAN ASPHALT
CORONA CA

AMERI CAN STEEL PLACERS
FONTANA CA

D C HUBBS
YUCAI PA CA

DRI LL TECH
CORONA CA

MAHAFFEY
COVPTON CA

PACI FI C RESTORATI ON GROUP | NC
CORONA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONCRETE BARRI ER

ASPHALT PAVI NG

REBAR

VETAL BEAM GUARD RAI L

CONCRETE COATI NG M CRO PI LI NG AND SHOTCRETE

CAI SSON DRI LLI NG

LANDSCAPI NG

ROADWAY Sl GNS



12- 043214
12-ORA-74-1
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

12/ 19/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE
ORANGE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CENTURY REI NFORCI NG
SANTA FE SPRI NGS CA

DRI LL TECH
CORONA CA

ECM
GARDEN GROVE CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

MVETAL BEAM GUARD RAI L AND FENCI NG

ASPHALT ( PARTI AL)

REBAR

WALL ANCHORS, DEADMAN AND SHOTCRETE ( PARTI AL)

BLASTI NG AND DRI LLI NG

PLANTI NG AND ERCSI ON CONTROL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALL AMERI CAN ASPHALT
CORONA CA

AVERI CAN STEEL PLACERS
FONTANA CA

D C HUBBS CONSTRUCTI ON
YUCAI PA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCREE PAVI NG AND ASPHALT CONCRETE DI KE

REBAR

FENCI NG AND METAL BEAM GUARD RAI L



12- 043214
12-ORA-74-1
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

12/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DRI LL TECH
CORONA CA

EDI D AND WATT
EL CAJON CA

PACI FI C RESTORATI ON GROUP | NC
CORONA CA

SUDHAKAR COMPANY | NTERNATI ONAL
RI ALTO CA

THE MAHAFFEY COVPANI ES
COVPTON CA

Bl DDER | D NAME AND ADDRESS

M CROPI LE AND ROCK ANCHCRS

DRI LL AND BLAST

ERCSI ON CONTROL AND TRANSPLANT NATI VE PLANTS

STRI PI NG

CAST IN DRI LLED HOLE PI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
4030 E GRAND AVENUE
POMONA CA 91766

ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA  92878-2229

C T M CONSTRUCTI ON | NC
P O BOX 2948
RANCHO CORDOVA CA 95741

CENTURY REI NFORCI NG | NC
10840 NORWALK BLVD
SANTA FE SPRINGS CA 90670

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER

REBAR



12- 043214
12-ORA-74-1
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

OF

Bl D245

PAGE 8

12/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

D C HUBBS CONSTRUCTI ON
37306 VI STA VI EW DRI VE
YUCAI PA CA 92399

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON STREET
W NCHESTER CA 92596

DRI LL TECH DRI LLI NG AND SHORI NG | NC
22223 FOREST BOUNDARY ROAD
CORONA CA 92883

DRI LL TECH DRI LLI NG AND SHORI NG | NC
22223 FOREST BOUNDARY ROAD
CORONA CA 92883

MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680

PACI FI C RESTORATI ON GROUP
P O BOX 77038
CORONA CA 92877-0101

SQUTH BAY CONSTRUCTORS
5199 E PACI FI C COAST HW 201
LONG BEACH CA 90804

UNI TED STEEL PLACERS
11112 ELM AVENUE
RANCHO CUCAMONGA CA 91730

REMOVALS, MATAL BEAM GUARD RAI L AND FENCI NG

ERCSI ON CONTROL

CAST I N DRI LLED HCLE PI LI NG AND STAI NI NG ( PARTI AL)

M CROPI LE, ROCK ANCHORS, REBAR, SHOTCRETE ( PARTI AL)

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

REBAR

REBAR ( PARTI AL)



12- 043214
12-ORA-74-1
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

12/ 19/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AVERI CAN ASPHALT
CORONA CA

D C HUBBS
YUCAI PA CA

DRI LL TECH
CORONA CA

ECM
GARDEN GROVE CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ASPHALT CONCRETE PAVI NG

VETAL BEAM GUARD RAI L

M CRO PI LE

BLASTI NG

LANDSCAPI NG

CONCRETE STAI NI NG AND SHOTCRETE

REBAR



12- 043214 Bl D245

12-ORA-74-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1, 060 1, 200. 00 1,272, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1,140 15. 00 17, 100. 00
4 039682 TEMPORARY ARROYO TOAD FENCE M 1, 540 75. 00 115, 500. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 78, 000. 00 78, 000. 00
7 074028 TEMPORARY FI BER ROLL M 6, 550 6. 00 39, 300. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 500. 00 14, 000. 00
9 074037 MOVE- | N MOVE- QUT EA 12 400. 00 4, 800. 00
( TEMPORARY EROCSI ON CONTRQOL)
10 074040 TEMPORARY HYDRAULI C MULCH M 4,210 1.50 6, 315. 00
( BONDED FI BER MATRI X)
11 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWVP SUM 15, 000. 00 15, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 35, 000. 00 35, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 3, 650, 000. 00 3, 650, 000. 00
14 (S) 120120 TYPE |11 BARRI CADE EA 2 5, 000. 00 10, 000. 00
15 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 950 13. 00 12, 350. 00
16 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 12 185. 00 2,220.00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,460 3.42 8,413. 20
18 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 42.00 4,620. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 400, 000. 00 400, 000. 00
20 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 870 95. 00 367, 650. 00
21 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 140 200. 00 28, 000. 00
22 150206 ABANDON CULVERT M 200 103. 00 20, 600. 00
23 039683 REMOVE WOOD POST EA 46 50. 00 2, 300. 00
24 039684 REMOVE Pl PE GATE EA 1 200. 00 200. 00
25 039685 REMOVE M LEPCST MARKER EA 7 100. 00 700. 00
26 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,380 12. 00 28, 560. 00
27 039686 REMOVE METAL BEAM GUARD RAI LI NG WALL M 12 110. 00 1, 320.00
28 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 10, 600 3.15 33, 390. 00
STRI PE
29 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 430 2.10 3, 003. 00
30 150742 REMOVE ROADSI DE SI GN EA 56 100. 00 5, 600. 00
31 150805 REMOVE CULVERT M 370 45. 00 16, 650. 00
32 150820 REMOVE | NLET EA 10 150. 00 1, 500. 00
33 150821 REMOVE HEADWAL L EA 2 1, 200. 00 2,400. 00
34 150860 REMOVE BASE AND SURFACI NG VB 1, 200 45. 00 54, 000. 00



12- 043214 Bl D245

12-ORA-74-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 151224 REMOVE DELI NEATOR EA 490 12. 00 5, 880. 00
36 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 40, 000. 00 40, 000. 00
37 160130 REMOVE BUI LDl NG LS LUMP SUM 15, 000. 00 15, 000. 00
38 (S) 040387 DEADVAN ANCHOR ASSEMBLY ( EPOXY COATED) M 491 595. 00 292, 145. 00
39 (S) 040388 ROCK ANCHOR ASSEMBLY ( EPOXY COATED) M 9, 532 385. 00 3, 669, 820. 00
40 190101 ROADWAY EXCAVATI ON VB 18, 400 202.00 3, 716, 800. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 12, 000. 00 12, 000. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 750 202.00 151, 500. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 759 202. 00 153, 318. 00
44 (F) 040389 STRUCTURE EXCAVATI ON ( ANCHORED WALL) VB 7,150 202.00 1, 444, 300. 00
45 (F) 040390 STRUCTURE EXCAVATI ON ( DEADVAN BEAM VB 242 202. 00 48, 884. 00
46 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 248 45. 00 11, 160. 00
47 (F) 040391 STRUCTURE BACKFI LL ( DEADVAN BEAM VB 113 45. 00 5, 085. 00
48 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 442 45. 00 19, 890. 00
49 (F) 040392 STRUCTURE BACKFI LL ( ANCHORED WALL) VB 1,621 45. 00 72,945. 00
50 193114 SAND BACKFI LL VB 50 55. 00 2,750. 00
51 198001 | MPORTED BORROW VB 1,130 38. 00 42,940. 00
52 (S) 200101 | MPORTED TOPSO L VB 900 65. 00 58, 500. 00
53 (S) 039687 ERCSI ON CONTRCL ( TYPE BFM %24 9, 890 1.50 14, 835. 00
54 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 12 550. 00 6, 600. 00
55 (S) 039688 TRANSPLANT NATI VE PLANTS EA 1, 410 50. 00 70, 500. 00
56 390102 ASPHALT CONCRETE (TYPE A) TONN 5,120 110. 00 563, 200. 00
57 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 3,210 89. 00 285, 690. 00
58 390108 ASPHALT CONCRETE BASE ( TYPE A) TONN 6, 940 110. 00 763, 400. 00
59 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q TONN 6, 060 108. 50 657, 510. 00
60 391005 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 2 4, 000. 00 8, 000. 00
REI NFORCI NG FABRI C)
61 393001 PAVEMENT REI NFORCI NG FABRI C M 1,310 2.50 3,275.00
62 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 190 5.90 1,121. 00
63 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 880 5.90 5,192. 00
64 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 020 5.90 6, 018. 00
65 039689 MEDI AN RUMBLE STRI P STA 53 450. 00 23, 850. 00
(AC, GROUND- I N | NDENTATI ONS)
66 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 41 1, 850. 00 75, 850. 00
67 (S) 040393 M CROPI LE (NPS 8 XX- STRONG STEEL PI PE) M 4,627 750. 00 3,470, 250. 00
68 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,312 150. 00 196, 800. 00
Pl LI NG
69 (S) 490657 600 MM CAST- | N-DRI LLED- HOLE CONCRETE M 363 300. 00 108, 900. 00

Pl LI NG



12- 043214 Bl D245

12- ORA- 74- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 14/ 06 12/ 19/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 99 825. 00 81, 675. 00

71 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 138 1, 050. 00 144, 900. 00

72 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 275 990. 00 272, 250. 00

73 (F) 040394 STRUCTURAL CONCRETE ( DEADMAN BEAM) VB 74 1, 500. 00 111, 000. 00

74 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 1, 249 1, 200. 00 1, 498, 800. 00

75 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 198 1,185. 00 234, 630. 00

76 510510 M NOR CONCRETE (| NVERT PAVI NG VB 36 1, 200. 00 43, 200. 00

77 (SF) 040395 ARCHI TECTURAL TEXTURE MR 1,594 25. 00 39, 850. 00
( SCULPTURED SHOTCRETE)

78 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 63, 160 3.50 221, 060. 00

79 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 26, 065 3.50 91, 227. 50

80 (SF) 040396 BAR REl NFORCI NG STEEL ( ANCHORED WALL) KG 102, 340 4.20 429, 828. 00

81 (SF)520120 HEADED BAR REl NFORCEMENT EA 672 15. 00 10, 080. 00

82 ('SF)530100 SHOTCRETE VB 1, 638 655. 00 1,072, 890. 00

83 560235 FURNI SH LAM NATED PANEL SI GN M2 4 125. 00 500. 00
(25.4 MW TYPE B)

84 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 27 140. 00 3, 780. 00
(1.6 MV UNFRAVED)

85 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 21 180. 00 3, 780. 00
(2.0 MVt UNFRAVED)

86 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 8 195. 00 1, 560. 00
(2.0 MV FRAMED)

87 566011 ROADSI DE SI GN - ONE POST EA 62 410. 00 25, 420. 00

88 566012 ROADSI DE SI GN - TWO POST EA 3 780. 00 2, 340. 00

89 (S) 040397 PREPARE AND STAI N CONCRETE SURFACES M2 8, 459 14. 00 118, 426. 00

90 039690 375 MM PLASTI C PI PE M 49 45. 00 2, 205. 00
(H GH DENSI TY POLYETHYLENE)

91 650069 450 MM REI NFORCED CONCRETE PI PE M 150 250. 00 37, 500. 00

92 650075 600 MM RElI NFORCED CONCRETE Pl PE M 370 485. 00 179, 450. 00

93 650079 900 MM REI NFORCED CONCRETE Pl PE M 180 1, 065. 00 191, 700. 00

94 650084 1200 MM REI NFORCED CONCRETE Pl PE M 92 800. 00 73, 600. 00

95 664044 1200 MV CORRUGATED STEEL PI PE M 5 800. 00 4, 000. 00
(2.77 MM THI CK)

96 690273 300 MM BI TUM NOUS COATED CORRUGATED M 290 200. 00 58, 000. 00
STEEL PI PE DOAKNDRAI N

97 690281 600 MV BI TUM NOUS COATED CORRUGATED M 150 600. 00 90, 000. 00
STEEL PI PE DOAKRDRAI N

98 690288 900 MM BI TUM NOUS COATED CORRUGATED M 46 1, 000. 00 46, 000. 00

STEEL PI PE DOWNDRAI N



12- 043214 Bl D245

12- ORA- 74- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 692094 300 MM BI TUM NOUS COATED ENTRANCE TAPER EA 38 850. 00 32, 300. 00
100 692250 300 MM Bl TUM NOUS COATED DOWKNDRAI N EA 38 300. 00 11, 400. 00
SLIP JO NT
101 692383 300 MM ANCHOR ASSEMBLY EA 48 250. 00 12, 000. 00
102 692386 600 MM ANCHOR ASSENBLY EA 9 800. 00 7, 200. 00
103 692409 CABLE ANCHORAGE SYSTEM EA 3 2,500. 00 7,500. 00
104 705045 600 MM STEEL FLARED END SECTI ON EA 9 500. 00 4,500. 00
105 705048 900 MM STEEL FLARED END SECTI ON EA 3 900. 00 2, 700. 00
106 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 170 105. 00 17, 850. 00
PROTECTI ON)
107 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 420 210. 00 88, 200. 00
(1/ 4T, NMETHOD B)
108 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1,130 3.00 3, 390. 00
109 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 940 3.30 19, 602. 00
110 039691 W RE MESH NETTI NG SYSTEM MR 870 120. 00 104, 400. 00
111 820107 DELI NEATOR ( CLASS 1) EA 490 52. 00 25, 480. 00
112 820110 M LEPCST MARKER EA 7 75. 00 525. 00
113 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 1, 650 175. 00 288, 750. 00
114 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 38 4,200. 00 159, 600. 00
115 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 4 2,000. 00 8, 000. 00
116 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 31 5, 000. 00 155, 000. 00
117 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 118 350. 00 41, 300. 00
118 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 619 425. 00 263, 075. 00
119 (F) 040398 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 64 425. 00 27, 200. 00
120 (F) 040399 CONCRETE BARRI ER ( TYPE 742 MODI FI ED) M 778 482. 00 374, 996. 00
121 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 100 1.97 41,567. 00
122 (S) 850122 PAVEMENT MARKER EA 1, 430 20. 50 29, 315. 00
( RETROREFLECTI VE- RECESSED)
123 999990 MOBI LI ZATI ON LS LUMP SUM 3, 600, 000. 00 3, 600, 000. 00

TOTAL 32, 709, 900. 70
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12- 043214
12-ORA-74-1
12/ 14/ 06

70, 000.
4, 240, 000.
150.

5.

100.

2.

40.
240, 000.
55.

350.
155.

10.

500.

25.

35.

100.

1.

1.

200.
250.

1, 450.
760.

53.

15.

40, 000.
6, 000.
600.
350.

15000.
2968000.
12540.
184800.
2000.
200000.
150650.
47000.
9000.
8420.
40000.
70000.
4240000.
300.
4750.
1200.
6150.
4400.
240000.
212850.
49000.
31000.
460.
500.
175.
83300.
1200.
14840.
1430.
11200.
92500.
14500.
1520.
63600.
7350.
40000.
6000.
294600.
3336200.

SUMMARY

20, 000.
71, 000.
5, 100, 000.
510.

5.

70.

2.

45.

90, 000.
190.
275.
85.

90.

1, 500.
150.
21.
190.

1.

1.

200.
410.
600.
700.
70.

12.

40, 000.
5, 000.
660.
400.

OF

REMA

15000.
3816000.
55860.
254100.
5000.
250000.
98250.
10000.
30000.
4420.
20000.
71000.
5100000.
1020.
5130.
840.
6642.
4950.
90000.
735300.
38500.
17000.
4140.
1500.
1050.
49980.
2280.
15370.
1573.
11200.
151700.
6000.
1400.
84000.
5880.
40000.
5000.
324060.
3812800.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
15, 000. 00 15000.
2,600. 00 2756000.
25. 00 28500.
80. 00 123200.
6, 000. 00 6000.
300, 000. 00 300000.
7.00 45850.
3, 000. 00 12000.
330. 00 3960.
1.20 5052.
70, 000. 00 70000.
45, 000. 00 45000.
4, 000, 000. 00 4000000.
200. 00 400.
5. 60 5320.
180. 00 2160.
3. 40 8364.
60. 00 6600.
380, 000. 00 380000.
440. 00 1702800.
350. 00 49000.
80. 00 16000.
25. 00 1150.
500. 00 500.
25. 00 175.
30. 00 71400.
275.00 3300.
1.50 15900.
1.20 1716.
250. 00 14000.
80. 00 29600.
500. 00 5000.
800. 00 1600.
45. 00 54000.
10. 00 4900.
360, 000. 00 360000.
3, 400. 00 3400.
650. 00 319150.
385. 00 3669820.

Bl D245
PAGE 14
12/ 19/ 06
FI FTH
Bl D AMOUNT
15, 000. 00 15000.
2,200. 00 2332000.
70. 00 79800.
200. 00 308000.
10, 000. 00 10000.
200, 000. 00 200000.
15. 00 98250.
10, 000. 00 40000.
300. 00 3600.
1.10 4631.
20, 000. 00 20000.
80, 000. 00 80000.
4, 650, 000. 00 4650000.
1, 000. 00 2000.
5. 00 4750.
65. 00 780.
2.50 6150.
50. 00 5500.
200, 000. 00 200000.
65. 00 251550.
350. 00 49000.
100. 00 20000.
35. 00 1610.
1, 000. 00 1000.
100. 00 700.
30. 00 71400.
200. 00 2400.
1.50 15900.
1.00 1430.
200. 00 11200.
100. 00 37000.
1, 500. 00 15000.
2, 000. 00 4000.
100. 00 120000.
10. 00 4900.
40, 000. 00 40000.
10, 000. 00 10000.
800. 00 392800.
390. 00 3717480.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 043214
12-ORA-74-1
12/ 14/ 06

3680000.
10000.
225000.
212520.
1322750.
60500.
29760.
39550.
53040.
275570.
6000.
1130.
55800.
19780.
9000.
282000.
537600.
288900.
728700.
636300.
4000.
6550.
1330.
6160.
7140.
15900.
30750.
3470250.
1148000.
580800.
42570.
179400.
217250.
42180.
749400.
495000.
44640.
127520.
164216.

SUMMARY

1, 000.
220.
106.

88.
106.
104.

3, 900.

2

300.
1, 650.
840.
1, 050.
2, 300.
1, 300.
3, 100.
1, 700.
1, 150.
960.
1, 560.
850.
25.

OF

REMA/

1656000.
10000.
45750.
24288.

464750.
9680.
58280.
8814.
44200.
126438.
6250.
73450.
64800.
11868.
12000.
310200.
542720.
282480.
735640.
630240.
7800.
2620.
1007.
4840.
5610.
15900.
67650.
3886680.
1377600.
834900.
128700.
427800.
467500.
85100.
1199040.
308880.
30600.
39850.
151584.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

140. 00 2576000.
15, 000. 00 15000.
140. 00 105000.
140. 00 106260.
140. 00 1001000.
140. 00 33880.
120. 00 29760.
120. 00 13560.
120. 00 53040.
120. 00 194520.
120. 00 6000.
70. 00 79100.
70. 00 63000.
1.40 13846.
330. 00 3960.
250. 00 352500.
100. 00 512000.
110. 00 353100.
105. 00 728700.
125. 00 757500.
1, 000. 00 2000.
2.00 2620.
15. 00 2850.
15. 00 13200.
15. 00 15300.
150. 00 7950.
2,400. 00 98400.
790. 00 3655330.
225.00 295200.
450. 00 163350.
600. 00 59400.
2, 800. 00 386400.
1, 700. 00 467500.
1, 280. 00 94720.
995. 00 1242755.
3, 800. 00 752400.
1, 500. 00 54000.
25.00 39850.
3.70 233692.

Bl D245
PAGE 15
12/ 19/ 06
FI FTH
Bl D AMOUNT
90. 00 1656000.
15, 000. 00 15000.
185. 00 138750.
500. 00 379500.
145. 00 1036750.
135. 00 32670.
200. 00 49600.
250. 00 28250.
160. 00 70720.
160. 00 259360.
300. 00 15000.
2.00 2260.
125. 00 112500.
1.25 12362.
300. 00 3600.
215. 00 303150.
110. 00 563200.
90. 00 288900.
110. 00 763400.
110. 00 666600.
4, 000. 00 8000.
2.00 2620.
6. 00 1140.
6. 00 5280.
6. 00 6120.
300. 00 15900.
2, 000. 00 82000.
990. 00 4580730.
980. 00 1285760.
2,200. 00 798600.
550. 00 54450.
2,100. 00 289800.
1, 000. 00 275000.
2,000. 00 148000.
795. 00 992955.
3, 000. 00 594000.
3, 500. 00 126000.
30. 00 47820.
4.00 252640.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

12- 043214
12-ORA-74-1
12/ 14/ 06

67769.
266084.
16800.
1294020.
1080.
4239.
3360.
1440.
37200.
4500.
253770.
15925.
103500.
407000.
300600.
276000.
5600.
58000.
41250.
15640.
17860.
15960.
25920.
5400.
15000.
2250.
1620.
45050.
128100.
5650.
17820.
87000.
29400.
770.
264000.
152000.
4000.
124000.
36580.

SUMMARY

OF

.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

54736.
286552.
12096.
1466010.
1100.
4050.
3360.
1416.
34720.
456.
270688.
16660.
65250.
196100.
139500.
79580.
5000.
98600.
54000.
29440.
25460.
13984.
31200.
6030.
4950.
4950.
3750.
42500.
105000.
28250.
14850.
92220.
26950.
700.
264000.
148200.
4400.
139500.
28910.

NI NG BI DDERS

96440.
409360.
10080.
1236690.
960.
4050.
4200.
2000.
40300.
6000.
118426.
19600.
210000.
555000.
270000.
138000.
7500.
159500.
82500.
27600.
22800.
15200.
7200.
1800.
6000.
2700.
1800.
21250.
63000.
5650.
17820.
95700.
39200.
700.
519750.
292600.
8000.
217000.
99710.

Bl D245
PAGE 16
12/ 19/ 06
FI FTH
Bl D AMOUNT
3.00 78195.
7.00 716380.
10. 00 6720.
1, 000. 00 1638000.
300. 00 1200.
200. 00 5400.
200. 00 4200.
225. 00 1800.
555. 00 34410.
1, 500. 00 4500.
25. 00 211475.
500. 00 24500.
500. 00 75000.
700. 00 259000.
1, 000. 00 180000.
1, 500. 00 138000.
2, 000. 00 10000.
500. 00 145000.
600. 00 90000.
800. 00 36800.
400. 00 15200.
200. 00 7600.
150. 00 7200.
200. 00 1800.
2, 000. 00 6000.
300. 00 2700.
800. 00 2400.
350. 00 59500.
150. 00 63000.
10. 00 11300.
3.50 20790.
110. 00 95700.
60. 00 29400.
100. 00 700.
150. 00 247500.
3, 500. 00 133000.
750. 00 3000.
5, 000. 00 155000.
350. 00 41300.



| TEM

118
119
120
121
122
123

TOT

12- 043214
12-ORA-74-1
12/ 14/ 06
SECOND
Bl D AMOUNT
285. 00 176415. 00
324. 00 20736. 00
300. 00 233400. 00
1.15 24265. 00
11.00 15730. 00
3, 600, 000. 00 3600000. 00

36, 496, 094. 00

SUMMARY

12.
3, 200, 000.

OF REMA

RD
AMOUNT
.00 157845.
.00 16320.
.00 213950.
.20 25320.
00 17160.

00 3200000.
36, 744, 168. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
430. 00 266170.
845. 00 54080.
430. 00 334540.
1.30 27430.
12. 00 17160.
3, 000, 000. 00 3000000.

37, 256, 926. 50

Bl D245

PAGE 17
12/ 19/ 06
FI FTH
Bl D AMOUNT
275.00 170225.
300. 00 19200.
300. 00 233400.
1.25 26375.
11.00 15730.

3,770, 000. 00 3770000.

37,590, 818. 50



12- 043214 Bl D245
12-ORA-74-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
12/ 14/ 06 12/ 19/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 15, 000. 00 15000. 00 15, 000. 00 15000. 00
2 3, 000. 00 3180000. 00 3, 500. 00 3710000. 00
3 26. 00 29640. 00 25. 00 28500. 00
4 170. 00 261800. 00 430. 00 662200. 00
5 15, 000. 00 15000. 00 3, 500. 00 3500. 00
6 550, 000. 00 550000. 00 400, 000. 00 400000. 00
7 30. 00 196500. 00 8. 00 52400. 00
8 25, 000. 00 100000. 00 7, 000. 00 28000. 00
9 300. 00 3600. 00 500. 00 6000. 00
10 1.20 5052. 00 1.50 6315. 00
11 40, 000. 00 40000. 00 12, 000. 00 12000. 00
12 130, 000. 00 130000. 00 70, 000. 00 70000. 00
13 2, 300, 000. 00 2300000. 00 5, 330, 000. 00 5330000. 00
14 500. 00 1000. 00 250. 00 500. 00
15 5. 00 4750. 00 5. 00 4750. 00
16 70. 00 840. 00 75. 00 900. 00
17 2.50 6150. 00 2.00 4920. 00
18 40. 00 4400. 00 40. 00 4400. 00
19 500, 000. 00 500000. 00 150, 000. 00 150000. 00
20 100. 00 387000. 00 100. 00 387000. 00
21 400. 00 56000. 00 175. 00 24500. 00
22 90. 00 18000. 00 50. 00 10000. 00
23 50. 00 2300. 00 100. 00 4600. 00
24 1, 000. 00 1000. 00 1, 000. 00 1000. 00
25 100. 00 700. 00 100. 00 700. 00
26 25.00 59500. 00 20. 00 47600. 00
27 200. 00 2400. 00 50. 00 600. 00
28 2.00 21200. 00 2.50 26500. 00
29 1.00 1430. 00 1.50 2145. 00
30 150. 00 8400. 00 200. 00 11200. 00
31 75. 00 27750. 00 250. 00 92500. 00
32 1, 300. 00 13000. 00 1, 100. 00 11000. 00
33 1, 300. 00 2600. 00 1, 100. 00 2200. 00
34 70. 00 84000. 00 20. 00 24000. 00
35 12. 00 5880. 00 25. 00 12250. 00
36 40, 000. 00 40000. 00 40, 000. 00 40000. 00
37 10, 000. 00 10000. 00 15, 000. 00 15000. 00
38 330. 00 162030. 00 100. 00 49100. 00
39 400. 00 3812800. 00 360. 00 3431520. 00




12- 043214 Bl D245

12-ORA-74-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
12/ 14/ 06 12/ 19/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 180. 00 3312000. 00 110. 00 2024000. 00
41 15, 000. 00 15000. 00 1, 500. 00 1500. 00
42 225.00 168750. 00 200. 00 150000. 00
43 225.00 170775. 00 250. 00 189750. 00
44 180. 00 1287000. 00 200. 00 1430000. 00
45 200. 00 48400. 00 380. 00 91960. 00
46 140. 00 34720. 00 75. 00 18600. 00
47 185. 00 20905. 00 190. 00 21470. 00
48 240. 00 106080. 00 160. 00 70720. 00
49 115. 00 186415. 00 85. 00 137785. 00
50 200. 00 10000. 00 400. 00 20000. 00
51 60. 00 67800. 00 20. 00 22600. 00
52 65. 00 58500. 00 50. 00 45000. 00
53 1.20 11868. 00 1.20 11868. 00
54 300. 00 3600. 00 750. 00 9000. 00
55 210. 00 296100. 00 680. 00 958800. 00
56 105. 00 537600. 00 105. 00 537600. 00
57 87.00 279270. 00 90. 00 288900. 00
58 105. 00 728700. 00 105. 00 728700. 00
59 105. 00 636300. 00 103. 00 624180. 00
60 3, 900. 00 7800. 00 1, 000. 00 2000. 00
61 2.00 2620. 00 4.00 5240. 00
62 5. 00 950. 00 6. 00 1140. 00
63 5. 00 4400. 00 6. 00 5280. 00
64 5. 00 5100. 00 6. 00 6120. 00
65 300. 00 15900. 00 300. 00 15900. 00
66 1, 630. 00 66830. 00 500. 00 20500. 00
67 800. 00 3701600. 00 870. 00 4025490. 00
68 700. 00 918400. 00 1, 050. 00 1377600. 00
69 850. 00 308550. 00 2, 250. 00 816750. 00
70 770. 00 76230. 00 1, 500. 00 148500. 00
71 3, 200. 00 441600. 00 4,500. 00 621000. 00
72 1, 800. 00 495000. 00 1, 500. 00 412500. 00
73 1, 400. 00 103600. 00 700. 00 51800. 00
74 800. 00 999200. 00 1, 500. 00 1873500. 00
75 2,600. 00 514800. 00 2, 000. 00 396000. 00
76 10, 000. 00 360000. 00 1, 100. 00 39600. 00
77 200. 00 318800. 00 100. 00 159400. 00
78 2.50 157900. 00 2.50 157900. 00




12- 043214 Bl D245

12-ORA-74-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
12/ 14/ 06 12/ 19/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 2.00 52130. 00 2.00 52130. 00
80 7.00 716380. 00 3.50 358190. 00
81 20. 00 13440. 00 6. 00 4032. 00
82 830. 00 1359540. 00 750. 00 1228500. 00
83 270. 00 1080. 00 250. 00 1000. 00
84 270. 00 7290. 00 150. 00 4050. 00
85 270. 00 5670. 00 150. 00 3150. 00
86 270. 00 2160. 00 200. 00 1600. 00
87 560. 00 34720. 00 600. 00 37200. 00
88 1, 500. 00 4500. 00 1, 000. 00 3000. 00
89 13. 00 109967. 00 32.00 270688. 00
90 1, 450. 00 71050. 00 320. 00 15680. 00
91 1, 620. 00 243000. 00 730. 00 109500. 00
92 1, 800. 00 666000. 00 950. 00 351500. 00
93 1, 800. 00 324000. 00 1,100. 00 198000. 00
94 2, 000. 00 184000. 00 1, 700. 00 156400. 00
95 1, 600. 00 8000. 00 2,100. 00 10500. 00
96 330. 00 95700. 00 300. 00 87000. 00
97 440. 00 66000. 00 350. 00 52500. 00
98 460. 00 21160. 00 600. 00 27600. 00
99 680. 00 25840. 00 700. 00 26600. 00
100 370. 00 14060. 00 600. 00 22800. 00
101 1, 750. 00 84000. 00 1, 200. 00 57600. 00
102 1, 800. 00 16200. 00 1, 200. 00 10800. 00
103 2,100. 00 6300. 00 5, 000. 00 15000. 00
104 850. 00 7650. 00 500. 00 4500. 00
105 1, 200. 00 3600. 00 700. 00 2100. 00
106 580. 00 98600. 00 600. 00 102000. 00
107 250. 00 105000. 00 550. 00 231000. 00
108 20. 00 22600. 00 1.00 1130. 00
109 6. 00 35640. 00 5.90 35046. 00
110 115. 00 100050. 00 170. 00 147900. 00
111 40. 00 19600. 00 55. 00 26950. 00
112 100. 00 700. 00 50. 00 350. 00
113 160. 00 264000. 00 280. 00 462000. 00
114 3, 815. 00 144970. 00 5, 000. 00 190000. 00
115 1,100. 00 4400. 00 850. 00 3400. 00
116 5, 000. 00 155000. 00 5, 000. 00 155000. 00
117 275.00 32450. 00 350. 00 41300. 00



| TEM

118
119
120
121
122
123

TOT

12- 043214
12-ORA-74-1 SUMMARY OF
12/ 14/ 06
SI XTH SEVENTH
BI D AMOUNT BI D
285. 00 176415. 00 300. 00
270. 00 17280. 00 365. 00
260. 00 202280. 00 325. 00
1.15 24265. 00 2.10
11.00 15730. 00 10. 00
3, 700, 000. 00 3700000. 00 4,000, 000. 00

37,801, 202. 00

REMA

41, 229, 669. 00

185700.
23360.
252850.
44310.
14300.
4000000.

N |

N G

B I

DDERS

Bl D245
PAGE 21
12/ 19/ 06



